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1. Development of an Experimental 1

rect (Virtusl) Image Viewewr 13

accordance vwith Research
Objectives duted 28 Pebruary

. 196k and uotation
25X1A dated 21 February lmvtac .

25X1A

ROTE: This Engineering model 1s
a carry-on from the succesgful
completion of Fhase I Fessibility
Study with the same compsny.
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Fessilility study ok "Ultra-High
Resolution Diffraction Viewer.” 1

Study to be made im two phases by
25X1A | | i accordance

with 1tr and cést estimate dated

13 November 1962 apd technicel
25X1A proposal [_IRo. 6011-1 dated

2 October 1962. ;

{The device upon wvhich this study
will be based iz proprietary with
25X1A | e
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13 November 1962

[AC:

25X1A

Subject: Ultra-High Resolution Diffraction Viewer

25X1A [ |

We are pleased to resubmit our estimate for a program to deter-
mine the feasibility of an ultra-high resolution Diffraction Viewer
as presented in our Proposal No. 6011 dated 2 October 1962 and
as described at your facility on 6 and 8 November. In accord-

ance with your request and our agreement, we have divided the
program into two phasess:

Phase I: Investigative Phase
Duration: Nine (9) weaks

Task: To conduct the necessary theoretical
and experimental work required to ascertain and demon -
strate feasibility, This effort will include work to select T
the optimum monochromatic light source and its intensity,
In addition, it will include a dcaled model of a pair of dif-

fraction gratings, A report will be prepared and submitted
upon completion of this phase,

Price: CPFF Amount[:l 25X1A

Phase II: Breadboard Phase

- Duration: Nine (9) weeks

Task: To design, gconstruct, and assemble a
transportable ] to demonstrate feasi

i

|
|

elease 2002/06/17 : CIA-RDP78B047




2/06/17 : CIA-RI

It is recommended that the customer
a go-ahead only on Phase I. Phase II
time deemed appropriate. You will n
increase in cost due to dividing the pz
with no concurrent work savings., Sh
Phase I, some savings may be passed
amount of which will be dependent ups

13 Novembeér |
DP78B04747A001500020026-6

fund the entire program with
may be authorized at any

ote that there is a slight
rogram into two distinct phases
puld there be an overlap with

i on to the customer, the

yn the extent of the overlap.

We have been in contact with |

|, who has

25X1A

informed us today that the University
is alsv associated, has been producit
costing a ‘'few'' thousand dollars. Hce

I would like to express our appreciat
this advanced study which is an area
nificant contribution,

of Michigan, with which he
g 18" to 20" square gratings,
was very encouraging.

on for your consideration in
we feel we can make a sig-
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